

## Republic of the Philippines BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO

## SPECIAL BIDS AND AWARDS COMMITTEE OFFICE OF THE CHIEF MINISTER

Bangsamoro Government Center, Governor Gutierrez Avenue, Rosary Heights VII, Cotabato City 9600

## NOTICE OF POSTPONEMENT

December 10, 2021/Jumada I 6, 1443 AH

Please be informed of the following amendment to the calendar of activities for the following procurement: 1) Construction of Multi-Purpose Learning Center, 2) Construction of Solar-Powered Water System (Deep Well) with Concrete Water Tank, 5-8 Stand, 3) Construction of Level II Water System, 4) Construction of Wet Market Building, 5) Construction of One (1) Storey Solar-Powered Madrasah Building with Six (6) classrooms, and 6) Construction of Multi-Purpose Training Center. The amended schedules are as follows:

Availability and Issuance of Bidding Documents	December 15, 2021, 8:30 a.m.
Submission and Receipt of bids	December 15, 2021, 8:30 a.m.
Opening of bids	December 15, 2021, 1:00 p.m.

For information and guidance of all concerned.

ENGR. MOMAJIRIN T. ALI, MNSA

Vice-Chairperson, Special Bids and Awards Committee