

Republic of the Philippines BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO BIDS AND AWARDS COMMITTEE

OFFICE OF THE CHIEF MINISTER

Bangsamoro Government Center, Governor Gutierrez Avenue, Rosary Heights VII, Cotabato City 9600

IN RE: COMPETITIVE PUBLIC BIDDING FOR THE CONSTRUCTION OF WAITING SHED IN THE BARMM (REBID)

ABC: PHP 21,000,000.00

ITB REFERENCE NO.: SLMG-2022-12-RE-BID

SUPPLEMENTAL BID BULLETIN NO. 2022-10-024

October 18, 2022/Rabi'l Awwal 22, 1444 AH

Pursuant to the Revised Implementing Rules and Regulations of Republic Act No. 9184 otherwise known as the Government Procurement Reform Act, please be advised of the following clarifications and Modifications on the Bidding Documents with respect to the subject procurement.

SUBJECT	ORIGINAL	AMENDED			
1. Project					
Name	Lot 1. Construction of 7-units of Waiting Shed:1) 1-unit in Lumbatan, Lanao del Sur, 2) 3-units in Matanog, and 3) 3-units in Barira, Province of Maguindanao	Lot 1. Construction of 7-units of Waiting Shed: 1) 1-unit in Lumbatan (in front of Municipal Hall), Province of Lanao del Sur, 2) 1-unit in Brgy. Sentro Lankong, Matanog, 3) 1-unit in			
	Lot 2. Construction of 2-units of Waiting Shed in Sultan Mastura, Province of Maguindanao	Brgy. Bugasan (in front of Municipal Hall), Matanog, 4) 1-unit in Brgy. Bayanga Norte (Ict. Sitio Marayag and LDS), Matanog, 5) 1-unit in Brgy.			
	Lot 3. Construction of 2-units of Waiting Shed in Datu Blah Sinsuat, Province of Maguindanao	Lipawan, Barira, 6) 1-unit in Brgy. Marang, Barira, and 7) 1-unit in Brgy. Tugaig, Barira, Province of Maguindanao			
	Lot 4. Construction of 3-units of Waiting Shed in Sultan sa Barongis, Province of Maguindanao	Lot 2. Construction of 2-units of Waiting Shed: 1) 1-unit in Brgy. Makabiso, Sultan Mastura, and 2) 1-unit in Brgy. Tapayan (in front of Municipal Hall), Sultan			
	Lot 5. Construction of 6-units of Waiting Shed: 1) 2-units in Datu Odin Sinsuat, 2) 1-unit in Guindulungan, Province of	Mastura, Province of Maguindanao Lot 3. Construction of 2-units of Waiting Shed: 1) 1-unit in Brgy.			

Maguindanao and 3) 3-units in Cotabato City

Lot 6. Construction of 3-units of Waiting Shed: 1) 1-unit in Carmen, and 2) 2-units in Kabacan, Special Geographic Area (SGA)

Lot 7. Construction of 7-units of Waiting Shed: 1) 1-unit in Pikit 1, 2) 1-unit in Pikit 2, 3) 1-unit in Pikit 3, 4) 1-unit in Midsayap 1, 5) 2-units in Midsayap 2 and 6) 1-unit in Pigcawayan, Special Geographic Area (SGA)

Pura, Centro, Datu Blah Sinsuat, and 2) 1 -unit in Brgy. Pura (Hataman Village), Datu Blah Sinsuat, Province of Maguindanao

Lot 4. Construction of 3-units of Waiting Shed: 1) 1-unit in Brgy. Paldong, Sultan sa Barongis, 2) 1-unit in Brgy. Kulambog, Sultan sa Barongis, and 3) 1-unit in Municipal Hall Compound, Sultan sa Barongis, Province of Maguindanao

Lot 5. Construction of 6-units of Waiting Shed: 1) 1-unit in Brgy.
Awang, Datu Odin Sinsuat, 2) 1-unit in Brgy. Tenorio,
Maguindanao Division 2, Datu
Odin Sinsuat, 3) 1-unit in Brgy.
Tambunan 2, Guindulungan, 4)
2-units in Cotabato Regional
Medical Center (CRMC), and 5)
1-unit Fronting Cotabato City
Hall, Cotabato City

Lot 6. Construction of 3-units of Waiting Shed: 1) 1-unit in Brgy. Pebpoloan, Carmen, 2) 1-unit in Brgy. Pedtad, Kabacan, and 3) 1-unit in Brgy. Tamped, Kabacan, Special Geographic Area (SGA)

Lot 7. Construction of 7-units of Waiting Shed: 1) 1-unit in Brgy. Nunguan, Pikit 1, 2) 1-unit in Brgy. Bagoinged, Pikit 2, 3) 1-unit in Brgy. Manaulanan, Pikit 3, 4) 1-unit in Brgy. Kapinpilan, Midsayap 1, 5) 1-unit in Brgy. Damatulan, Midsayap 2, 6) 1-unit in Brgy. Kadingilan (near Public Market Site), Midsayap 2 and 7) 1-unit in Libungan Torreta, Pigcawayan, Special Geographic Area (SGA)

2. PCAB License Category

Lot	Size	License		
	Range	Category		
1	Small B	В		

Lot	Size	License		
	Range	Category		
1	Small B	<u>C & D</u>		

	2	Small B	R	2	Small B	<u>C & D</u>	
	2	Small B	D	2	Small B	<u>C & D</u>	1
	3		В	3			4
	4	Small B	В	4	Small B	<u>C & D</u>	4
	5	Small B	В	5	Small B	<u>C & D</u>	
	6	Small B	В	6	Small B	<u>C & D</u>	
	7	Small B	В	7	Small B	C & D	

This Supplemental/Bid Bulletin is issued to modify or amend the corresponding items in the Bidding Documents.

For guidance and information of all concerned.

MOHD ASNIN K. PENDATUN

Chairperson, Bids and Awards Committee