
 
 
 
 

Republic of the Philippines 

BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO 

OFFICE OF THE CHIEF MINISTER 
BIDS AND AWARDS COMMITTEE 

Bangsamoro Government Center, Governor Gutierrez Avenue, Rosary Heights VII, Cotabato City 9600 
 
 
 
IN RE: COMPETITIVE PUBLIC BIDDING FOR THE 
CONSTRUCTION OF SOLAR-POWERED 
SEWERAGE PUMPING SYSTEM IN BRGY. FORT 
PIKIT, PIKIT CLUSTER, SPECIAL GEOGRAPHIC 
AREA 
 
ABC: PHP 23,000,000.00 
 
IB NO.: SDF-2024-06-001 

 
 

SUPPLEMENTAL BID BULLETIN NO. 2024-06-001 
June 24, 2024/ Dhul-Hijjah 18, 1445 AH 

 
Please be advised of the following clarifications and Modifications on the Bidding 

Documents: 
 

SUBJECT ORIGINAL AMENDED 

1. List of Key 
Personnel 
(Bid Data 
Sheet Clause 
10.4) 

 

Key 
Personnel 

General 
Experience 

Minimum 
Relevant 

Experience 
1 Project 
Engineer 

Construction 5 years 

1 Safety 
Officer 

Construction 3 years 

1 Materials 
Engineer 

Material 
Testing 

3 years 

1 
Construction 

Foreman 

Supervision 5 years 

1 Health 
Personnel 

Construction 
Safety and 

Health 

1 year 

 

Key Personnel General 
Experience 

Minimum 
Relevant 

Experience 
1 Project 
Engineer 

Construction 5 years 

1 Safety Officer Construction 3 years 

1 Materials 
Engineer 

Quality 
Assurance 

3 years 

1 Construction 
Foreman 

Supervision 5 years 

1 Health 
Personnel 

Construction 
Safety and 

Health 

1 year 

1 Master 
Plumber 

Construction 1 year 



2. Major 
Equipment 
Requirment 
(Bid data 
Sheet Clause 
10.5) 

Equipment Minimum 
Specifications 

Minimum 
Number 
of Units 

Bar Cutter 20 mm. 
capacity 

1 

One Bagger 
Mixer 

4-6 cu. fit/min 1 

Bar Bender 20-mm. 
bending 
capacity 

1 

Cutting 
Outfit 

- 1 

Backhoe 0.80 cu.m 1 
Plate 

Compactor 
5hp 1 

Dump 
Truck 

12 cu. yd 1 

Drilling 
Equipment 
w/ Gen Set 

- 1 

 

Equipment Minimum 
Specifications 

Minimum 
Number 
of Units 

Bar Cutter 20 mm. 
capacity 

1 

One Bagger 
Mixer 

4-6 cu. fit/min 1 

Bar Bender 20-mm. 
bending 
capacity 

1 

Cutting 
Outfit 

- 1 

Backhoe 0.80 cu.m 1 
Plate 

Compactor 
5hp 1 

Dump 
Truck 

12 cu. yd 2 

Drilling 
Equipment 
w/ Gen Set 

- 1 

 

3. Section VI. 
Specifications 

See Annex “A” 

4. Section VII. 
Drawings 

See Annex “B” 

5. Section VIII. 
Bill of 
Quantities 

See Annex “C” 

 
 
This Supplemental/Bid Bulletin is issued to modify or amend the corresponding 

items in the Bidding Documents. 
 

For guidance and information of all concerned. 
 
 
Signed 
MOHD ASNIN K. PENDATUN 
Chairperson, Special Bids and Awards Committee 
 

 

 

 

 

 

 

 

 

 



ANNEX “A” 
 
 

Revised Technical Specifications 

INTRODUCTION  

The Drawings and Specifications are complementary to each other. Drawings are graphic 

means of showing work to be done. They are particularly suited to showing where materials 

are located. Thus, drawings exist essentially to show dimension, location and placement. Not 

all works, however, can be presented in the drawings. Generalized works are usually statement 

form and hence, the contractor is required to read the specifications carefully.  

Specifications, on the other hand, are used to describe the materials, construction techniques, 

samples, shop drawings, guarantees and other contract requirements. Together, the drawings 

and the specifications are used to inform the contractor. In cases where the specified brand 

carries with it the manufacturer’s specifications, the manufacturer’s specifications shall hold 

precedence over these specifications.  

The Specifications are of the abbreviated type and include incomplete sentences. The selection 

of the sentence depends on the underlying principles of Specifications:  

1. That the Technical Specifications are only one part of the Contract Documents.  

2. That the Contract is between the Procuring Entity and the General Contractor and  

3. That the General Contractor is the only party responsible for completing the work in 

accordance with the Contract Documents.  

Therefore:  

1. Only the General Contractor is referred to in the Specifications so as not to violate the 

intent of the contract and so as not to undermine the proper chain of command.  

2. Any reference to Specialty Trade Contractors in the technical Specifications is made 

only in so far as selection of Specialty Trade Contractors is made through bidding. Once 

the Specialty Trade Contractors are selected and assigned to the General Contractor, 

the General Contractor assumes all the responsibilities for the execution of the whole 

project in accordance with the Contract Documents. Therefore, in the contract between 

the Owner and the General Contractor, the Specialty Trade Contractor is not referred 

to. In all contract Documents, the word “Contractor” means the General Contractor.  

4. The omission of the phrase “The Contractor shall” is intentional because the whole 

Specifications is directed to the Contractor. Omitted words or phrases shall be supplied 

by inference in the same manner as they are when a “note” occurs on the drawings.  

5. Where “as shown”, “as indicated”, “as detailed” or words of similar import are used, it 

shall be understood that reference to the drawings accompanying the Specifications is 

made unless otherwise stated.  

6. Where “as directed“, “as required”, “as permitted”, “as authorized”, “as approved, 

accepted” or words of similar import as used, it shall be understood that the direction, 

requirements, permission, authorization, approval or acceptance of the Architect is 

intended unless otherwise stated.  



7. As used herein, “provided” shall be understood to mean “provided complete in place,” 

that is, “furnished and installed”.  

8. Most sentences are in the imperative mood. This style is especially suited for 

instructions covering installation of products and equipment.  

CLARIFICATIONS  

All reference to any brand, material, equipment, or systems in the Specifications, plans, 

and bid documents is indicative of the type and quality of what is required. However, any 

equal material, equipment, or system can be used.  

The list of items of work provided in the scope of works does not in any way limit the 

responsibility of the Contractor to perform all other works necessary for the completion 

of the  

A. GENERAL CONDITIONS DESCRIPTION OF THE PROJECT 

Complete all works for the Construction of Fort Pikit Hybrid Solar-Powered Sewerage 

Pumping System in Brgy. Fort Pikit, Pikit Cluster, Special Geographic Area, including 

supply of all materials, equipment, and systems, as well as the performance of all necessary 

labor and processes, in accordance with the plans, specifications, Bidding Documents, and 

other related contract documents. 

The contractor is not limited to the scope of works listed. They should verify all plans and 

actual conditions for the necessity of work. If the actual situation calls for demolition, 

removal, and relocation, he shall include such and all concomitant works to finish as part 

of the scope of work. 

Any discrepancies found between the drawings and specifications and the site conditions 

or any errors or omissions in the drawings or specifications should be clarified with the 

Engineer from the Procuring entity. 

Should the contractor fail to verify or clarify discrepancies, errors, conflicts, or omissions 

in the drawings and specifications, it shall be deemed that the contractor has included in 

the preparation of his bid the necessary works, materials, or items needed to satisfy the 

general scope of works. 

B. SCOPE OF WORKS:  

Enumerated below are some of the works expected from the contractor. Therefore, the 

scope is not limited to what has only been written below, some works are implied and 

expected. The objective of the project must be met by the implementing contractor before 

the project may be turned over to the OCM-ISS.  

1. Permits and Clearances 

a. Secure and pay all permits (application and obtaining of Building Permit and all 

other implied permits needed, Fire Clearance, and Certificate of Occupancy, if 

applicable), fees, licenses, taxes, tests, etc. necessary for the execution of the general 

construction works. 

b. Prepare a monthly progress report which shall include an overall progress chart 

based on actual physical accomplishment of construction work and a progress chart 

based on actual value of accomplished construction work, among others. 



c. Miscellaneous Fees (Notary, Blueprint, processing requirements, and other fees) 

2. Mobilization and Temporary Facilities 

a. Mobilization of all necessary personnel, labor, tools, facilities, and equipment to 

commence work on the project. 

b. Setting up of Temporary Facilities within the site. 

c. Preparation of logistics of contractor’s equipment. 

d. Setting up of necessary water and power lines required for the Project. 

e. Provision of security and safety measures for the protection of the general public 

during construction work. 

f. Setting up any safety measure equipment or temporary structures such as bunk 

houses, tarps, signs, etc. 

3. Concrete/Masonry Works 

a. Concreting of canals, catch basins, riprap, and other structures as specified in the 

plans.  

b. Provision of reinforcing bars for canals, catch basins, and other structures as 

specified in the plans.  

c. Provision of formworks for all concrete works 

d. Laying of CHB, and mortar and filler, as specified in the plans and specifications 

 

4. Doors and Windows 

a. DOORS: Provide and install all doors with complete locksets, hinges, and 

accessories. See Schedule of Doors. 

b. WINDOWS: Provide and install all windows with complete locksets, hinges, and 

accessories. See Schedule of Windows. 

5. Electrical Works 

a. Provide labor, materials, tools, machinery, equipment, and services necessary to 

complete the Electrical Work under the Contract. All systems and equipment shall 

be complete in every aspect and all items of material, equipment shall be provided 

for a fully operational system and ready for use. Coordinate the work with the work 

of the other trades in order to resolve all conflicts without impeding the job progress. 

b. Provide all materials, and equipment and perform all the work necessary for the 

complete execution of all the Electrical and Auxiliary Works as shown in the 

Drawings and Specifications, as herein specified or both except as otherwise 

excluded, and which, without excluding generality of the foregoing shall include 

but not limited to the following principal items of work:  

1. Electrical demolition for remodeling.  

2. Supply and installation of electrical wiring, conduit, raceway system, including 

necessary hanger/supports.  

3. Supply and installation of lighting fixtures/luminaries.  



4. Supply and installation of complete electrical and auxiliary wiring devices.  

5. Testing of all installations. 

6. Painting of electrical equipment, boxes, enclosures, metal conduits, and 

hangers/supports.  

7. Sample Approvals. 

c. All materials and supplies shall be new and shall conform to the provisions of the 

latest editions of the following standards:  

1. Underwriters Laboratories, Inc. (UL)  

2. National Electrical Manufacturer's Association (NEMA)  

3. Philippine Electrical Code (PEC) 

d. All materials on all systems shall comply with the following specifications unless 

specifically exempted, and all materials that were not specified shall be of the best 

of their respective kind. All electrical equipment, appliances, fixtures, and devices 

shall be the latest of the current year in design, material, and workmanship, and 

shall be the type or model called for in these Specifications. Samples of any material 

shall be submitted for approval as required by the Engineers prior to purchase and 

installation. 

6. Painting Works 

a. Painting of white paint on all walls and ceilings using solvent-based paint as the 

final layer. At least 3 layers of paint are to be applied. 

b. Putting necessary materials or solutions on ceilings to beautify and to make them 

useful. 

7. Pipeline Works 

a. Supply, delivery, and installation of materials for the Pipeline Works as specified 

in the plans. 

8. Pumping Works 

a. Supply, delivery, and installation of materials for the Pumping Works as specified 

in the plans. 

9. Demobilization 

a. Demobilize, dismantle and remove all temporary facilities, including all workmen’s 

houses, construction equipment, tools, personnel and debris out of the project site 

and premise 

b. Cleaning of the building and site to a spic and span state, ready for use. 

c. Restoration of all possible damaged facilities during the renovation phase. 

C.   OTHERS  

• The Contractor must have a Project Engineer who will supervise the project onsite. The 

Contractor shall inform SDF-PMO in case of replacement/changes of personnel 

assigned at the project site. The replacement must have relevant qualifications and 

abilities equal to or better than those of the personnel as evidenced by his/her training 

certification to be submitted to SDF-PMO. 



• Demolitions and repairs due to the Contractor’s fault shall be done by the Contractor 

without extra compensation to the Owner.  

• As soon as the project is satisfactorily inspected and it conforms to the plans and 

specifications, the contractor shall submit to the procuring entity a written notice that 

said project is completed and is subject to the latter’s approval.  

• Five copies of As-Built Plan must be submitted not later than 7 days after project 

completion. 

D. SPECIFICATIONS 

All drawings, small scale, and detail drawings are intended to collaborate with the 

specifications and to form part thereof, where figures are given, they are to be followed 

in preference to measurement by scale. Anything shown in the drawings and not 

mentioned in the specifications or vice-versa, or anything not expressly outlined in 

either, but which is reasonably implied shall be furnished and installed as thought 

specifically shown in mentioned both. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annex “B”













 
 
 
 
 



Annex “C” 
 

Section VIII. Bill of Quantities 
 
Contract Name: Construction of Fort Pikit Hybrid Solar-Powered Sewerage 

Pumping System 
 

Location of the Contract:  Brgy. Fort Pikit, Pikit Cluster, SGA, BARMM 
 

ITEM 

NO. 

DESCRIPTION UNIT QUANTITY UNIT PRICE  

(Pesos) 

AMOUNT 

(Pesos) 

(1) (2) (3) (4) (5) (6) 

PART I. FACILITIES FOR THE ENGINEER 

A.1.1(8) Provision of Field Office 

for the Engineer 

(Rental Basis) 

mo. 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

PART II. OTHER GENERAL REQUIREMENTS 

B.3 Permits and Clearances l.s. 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

B.5 Project 

Billboard/Signboard 

each 3.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

B.7.5 Occupational Safety 

and Health Program 

l.s. 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

B.6.1 Mobilization 

/Demobilization 

l.s. 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 



PART III. CIVIL, MECHANICAL, ELECTRICAL AND PLUMBING WORKS 

500(3)b2 Line Canal (V-

shape/Concrete) 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

803(1)a Structure Excavation 

(Common Soil) 

cu. m. 330.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

1001(6) Catch Basin 

(Concrete/CHB) 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 1 Installation of PV Panel 

Module 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 2 Solar Water Pump lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 3 Fabrication and 

Installation of Solar 

Panel Frames 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 4 Construction of 

Inverter Room 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 5 Construction of 

Perimeter Fence 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 



In Figures: 

_____________________________________ 

In Figures: 

_____________________________________ 

SPL 6 Installation of 

Streetlight 

lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

SPL 7 5kW Hybrid System lot 1.00 In Words: Pesos: 

______________________________________

______________________________________

______________________________________ 

 

In Figures: 

_____________________________________ 

In Words: Pesos: 

_____________________________________

_____________________________________

_____________________________________ 

 

In Figures: 

_____________________________________ 

  

 
AMOUNT IN WORDS:

 ___________________________________________________________

________________________________________________________________ 

 
Submitted by: 

 

  ___________________________________________________________                    Date: ______________________________ 

        Name & Signature of Bidder’s Representative   

   

___________________________________________________________         

                                            Position   

   

___________________________________________________________         

                                       Name of Firm 

 
  ___________________________________________________________    
                     Address 

 


