
 
 
 
 
 

Republic of the Philippines 

BANGSAMORO AUTONOMOUS REGION IN MUSLIM MINDANAO 

OFFICE OF THE CHIEF MINISTER 
BIDS AND AWARDS COMMITTEE 

Bangsamoro Government Center, Governor Gutierrez Avenue, Rosary Heights VII, Cotabato City 9600 
 
 
 
IN RE: COMPETITIVE PUBLIC BIDDING FOR THE 
CONSTRUCTION OF MADRASATUL HIDAAYAH 
AL-ISLAMEE IN BRGY. MACAGUILING, SULTAN 
KUDARAT, MAGUINDANAO DEL NORTE 
 
ABC: PHP 21,800,499.84 
 
IB NO.: SDF-2024-06-004 

 
 

SUPPLEMENTAL BID BULLETIN NO. SDF-2024-06-004 
June 24, 2024/ Dhul-Hijjah 18, 1445 AH 

 
Please be advised of the following clarifications and Modifications on the Bidding 

Documents: 
 

SUBJECT ORIGINAL AMENDED 

1. List of Key 
Personnel 
(Bid Data 
Sheet Clause 
10.4) 

 

Key 
Personnel 

General 
Experience 

Minimum 
Relevant 
Experience 

1 Project 
Engineer 

Construction 5 years 

1 Safety 
Officer 

Construction 
Safety and 
Health 

3 years 

1 Materials 
Engineer 

Quality 
Assurance 

3 years 

1 
Construction 
Foreman 

Supervision 5 years 

 

Key 
Personnel 

General 
Experience 

Minimum 
Relevant 
Experience 

1 Project 
Engineer 

Construction 5 years 

1 Safety 
Officer 

Construction 
Safety and 
Health 

3 years 

1 Materials 
Engineer 

Quality 
Assurance 

3 years 

1 
Construction 
Foreman 

Supervision 5 years 

1 Health 
Personnel 

Basic Health 
Care in 
Construction 

1 year 



2. Major 
Equipment 
Requirement 
(Bid Data 
Sheet Clause 
10.5) 

Equipment 
Minimum 
Specifications 

Minimum 
Number 
of Units 

Bar Cutter 
25 mm max., 
single phase 

1 

One Bagger 
Mixer 

4-6 cu.ft/min 1 

Bar Bender 
25 mm max., 
three phase 

1 

Cutting 
Outfit 

- 1 

Plate 
Compactor 

5 hp 1 

Dump 
Truck 

12 cu. yd. 1 

Welding 
Machine 

Electric 
Driven, 500A 

1 
 

Equipment 
Minimum 
Specifications 

Minimum 
Number 
of Units 

Bar Cutter 
25 mm max., 
single phase 

1 

One Bagger 
Mixer 

4-6 cu.ft/min 1 

Bar Bender 
25 mm max., 
three phase 

1 

Cutting 
Outfit 

- 1 

Plate 
Compactor 

5 hp 1 

Dump 
Truck 

12 cu. yd. 2 

Welding 
Machine 

Electric 
Driven, 500A 

1 
 

3. Section VI. 
Specifications 

See Annex “A” 

4. Section VII. 
Drawings 

See Annex “B” 

 
 
This Supplemental/Bid Bulletin is issued to modify or amend the corresponding 

items in the Bidding Documents. 
 

For guidance and information of all concerned. 
 
 
Signed 
MOHD ASNIN K. PENDATUN 
Chairperson, Special Bids and Awards Committee 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

ANNEX “A” 
 
 

Revised Technical Specifications 
 

INTRODUCTION  

The Drawings and Specifications are complementary to each other. Drawings are graphic 

means of showing work to be done. They are particularly suited to showing where materials 

are located. Thus, drawings exist essentially to show dimension, location and placement. Not 

all works, however, can be presented in the drawings. Generalized works are usually statement 

form and hence, the contractor is required to read the specifications carefully.  

Specifications, on the other hand, are used to describe the materials, construction techniques, 

samples, shop drawings, guarantees and other contract requirements. Together, the drawings 

and the specifications are used to inform the contractor. In cases where the specified brand 

carries with it the manufacturer’s specifications, the manufacturer’s specifications shall hold 

precedence over these specifications.  

The Specifications are of the abbreviated type and include incomplete sentences. The selection 

of the sentence depends on the underlying principles of Specifications:  

1. That the Technical Specifications are only one part of the Contract Documents.  

2. That the Contract is between the Procuring Entity and the General Contractor and  

3. That the General Contractor is the only party responsible for completing the work in 

accordance with the Contract Documents.  

Therefore:  

1. Only the General Contractor is referred to in the Specifications so as not to violate the 

intent of the contract and so as not to undermine the proper chain of command.  

2. Any reference to Specialty Trade Contractors in the technical Specifications is made 

only in so far as selection of Specialty Trade Contractors is made through bidding. Once 

the Specialty Trade Contractors are selected and assigned to the General Contractor, 

the General Contractor assumes all the responsibilities for the execution of the whole 

project in accordance with the Contract Documents. Therefore, in the contract between 

the Owner and the General Contractor, the Specialty Trade Contractor is not referred 

to. In all contract Documents, the word “Contractor” means the General Contractor.  

4. The omission of the phrase “The Contractor shall” is intentional because the whole 

Specifications is directed to the Contractor. Omitted words or phrases shall be supplied 

by inference in the same manner as they are when a “note” occurs on the drawings.  

5. Where “as shown”, “as indicated”, “as detailed” or words of similar import are used, it 

shall be understood that reference to the drawings accompanying the Specifications is 

made unless otherwise stated.  



6. Where “as directed“, “as required”, “as permitted”, “as authorized”, “as approved, 

accepted” or words of similar import as used, it shall be understood that the direction, 

requirements, permission, authorization, approval or acceptance of the Architect is 

intended unless otherwise stated.  

7. As used herein, “provided” shall be understood to mean “provided complete in place,” 

that is, “furnished and installed”.  

8. Most sentences are in the imperative mood. This style is especially suited for 

instructions covering installation of products and equipment.  

CLARIFICATIONS  

All reference to any brand, material, equipment, or systems in the Specifications, plans, 

and bid documents is indicative of the type and quality of what is required. However, any 

equal material, equipment, or system can be used.  

The list of items of work provided in the scope of works does not in any way limit the 

responsibility of the Contractor to perform all other works necessary for the completion 

of the  

A. GENERAL CONDITIONS DESCRIPTION OF THE PROJECT 

Complete all works for the Construction of Madrasatul Hidaayah Al-Islamee at Brgy. 

Macaguiling, Sultan Kudarat, Maguindanao del Norte, including supply of all materials, 

equipment, and systems, as well as the performance of all necessary labor and processes, 

in accordance with the plans, specifications, the Bidding Documents, the Terms of 

References, and other related contract documents. 

The contractor is not limited to the scope of works listed. They should verify all plans and 

actual conditions for the necessity of work. If the actual situation calls for demolition, 

removal and relocation he shall include such and all concomitant works to finish as part of 

the scope of work. 

Any discrepancies found between the drawings and specifications and the site conditions 

or any errors or omission in the drawings or specification should be clarified with Engineer 

from the Procuring entity. 

Should the contractor fail to verify or clarify discrepancies, errors, conflict or omission in 

the drawings and specifications, it shall be deemed that the contractor have included in the 

preparation of his bid the necessary works, materials or items needed to satisfy the general 

scope of works. 

B. SCOPE OF WORKS:  

Enumerated below are some of the works expected from the contractor. Therefore, the 

scope is not limited to what has only been written below, some works are implied and 

expected. The objective of the project must be met by the implementing contractor before 

the project may be turned over to the OCM-ISS.  

1. Permits and Clearances 

a. Secure and pay all permits (application and obtaining of Building Permit and all 

other implied permits needed, Fire Clearance, and Certificate of Occupancy), fees, 

licenses, taxes, tests, etc. necessary for the execution of the general construction 

works. 



b. Prepare a monthly progress report which shall include an overall progress chart 

based on actual physical accomplishment of construction work and a progress chart 

based on actual value of accomplished construction work, among others. 

c. Miscellaneous Fees (Notary, Blueprint, processing requirements, and other fees) 

2. Mobilization and Temporary Facilities 

a. Mobilization of all necessary personnel, labor, tools, facilities, and equipment to 

commence work on the project. 

b. Setting up of Temporary Facilities within the site. 

c. Preparation of logistics of contractor’s equipment. 

d. Setting up of necessary water and power lines required for the Project. 

e. Provision of security and safety measures for the protection of the general public 

during construction work. 

f. Setting up any safety measure equipment or temporary structures such as bunk 

houses, tarps, signs, etc. 

3. Earthworks 

a. Site Clearing. Debris, shrubs, and other unsuitable materials shall be removed. 

b. Cut and Fill. Cut and fill shall be done to elevations where required. 

c. Stakeout. All lines and grades as shown on the plans be established before the 

excavation is started. Basic batter boards and reference works shall be placed at 

such place where they will not be disturbed during foundation works. 

d. Excavation. Excavation for foundations shall be made to grades as indicated on 

plans. Excavations shall be made deeper until the general or desired stratum for the 

safe bearing capacity of soil is reached. 

e. Backfill. Works include backfilling and compaction of excavated materials. 

f. Gravel fill. Works include filling of 50mm thick layer of gravel at column footings 

and footing tie beams prior to concrete pouring. 

g. Pest Control/ Soil Poisoning. Work includes furnishing and applying termite 

control chemicals, including the use of equipment and tools in performing such 

operations in accordance with the Specification. 

4. Concrete Works 

a. Concreting. Works include concreting of column footings, footing tie beams, 

columns, beams, and slabs as specified in the plans and Specifications. 

b. Reinforcing Steel Bars (RSB). Works include the provision of reinforcing bars for 

footings, footing tie beams, columns, beams, and slabs as specified in the plans and 

Specifications, all sizes of reinforcing bars shall be as specified in the plans. 

c. Formworks. Works include the provision of formworks for all concrete works. 

5. Masonry Works 



a. CHB Laying. Work includes laying of 100mm and 150mm thick CHB, and mortar 

and filler, as specified in the plans and specifications. 

b. Plastering Works. Provide plain cement finish as specified in the plans and 

specifications. 

6. Carpentry Works 

These include the supply and installation of ceiling, installation of comfort room 

partitions, and supply and installation of cabinets under sinks. 

7. Roofing Works 

a. Roof Framing. Supply and install trusses, fascia board, and other roof structures in 

accordance with plans and as herein specified. 

b. Roofing and Tinsmithry. Supply and install roofing sheets, gutters, ridge roll, 

flashing, and other roof accessories in accordance with plans and as herein 

specified. 

8. Finishing Works 

a. Tileworks. Supply and install tiles on all rooms, stairs, ramps, and other areas, in 

accordance with plans and as herein specified. Apply all other materials such as tile 

grout for the complete and satisfactory execution of work. On stairs, supply and 

install stair nosing. 

b. Ceiling. Furnish all ceiling finishes, equipped with fixing accessories in accordance 

with plans and/or shop drawings and as herein specified. 

c. Paints and Coatings. Furnish all paints, enamels, varnishes, and other products to be 

used including labor, tools, and equipment required as shown on the plans and in 

accordance with these Specifications. Upon completion of the project, all paint spots 

from all finished works shall be removed. Clean off all glass from paint spots, 

smears, and blemishes. 

Painting of white paint on all walls and ceilings using solvent-based paint as the final 

layer. At least 3 layers of paint are to be applied. 

Putting of necessary materials or solutions on ceilings to beautify and to make it 

useful. 

d. Waterproofing. Apply waterproofing on comfort rooms and all other areas requiring 

such in accordance with plans and as herein specified. 

9. Plumbing and Sanitary Works 

a. Supply and install complete plumbing and sanitary systems, including fixtures, 

fittings, appurtenances, and piping systems, among others, as specified in the plans 

and Specifications, including testing. The use of low-flow fixtures is recommended. 

Complete installation shall mean not only the major equipment and apparatus 

conveyed in these Specifications but all the incidental and sundry components 

necessary for the complete execution of the works and for the proper operation of 

the installation, whether these supply components are mentioned in detail in these 

Specifications or not. 

b. Supply and furnish all materials brand new and of superior quality (preferably 

Bureau of Philippine Standards certified) 



1. Water Closet -Flush Type  

2. Lavatory - press action tap model with the timed flow and anti-

blocking system 

c. Tap a water line from the water source. 

10.  Electrical Works 

a. Provide labor, materials, tools, machinery, equipment, and services necessary to 

complete the Electrical Work under the Contract. All systems and equipment shall 

be complete in every aspect and all items of material, and equipment shall be 

provided for a fully operational system and ready for use. Coordinate the work with 

the work of the other trades in order to resolve all conflicts without impeding the 

job progress. 

b. Provide all materials, and equipment and perform all the work necessary for the 

complete execution of all the Electrical and Auxiliary Works as shown the 

Drawings and Specifications, as herein specified or both except as otherwise 

excluded, and which, without excluding generality of the foregoing shall include 

but not limited to the following principal items of work:  

1. Electrical demolition for remodeling.  

2. Supply and installation of electrical wiring, conduit, raceway system, including 

necessary hanger/supports.  

3. Supply and installation of lighting fixtures/luminaries.  

4. Supply and installation of complete electrical and auxiliary wiring devices.  

5. Testing of all installations. 

6. Painting of electrical equipment, boxes, enclosures, metal conduits, and 

hanger/supports.  

7. Sample Approvals. 

c. All materials and supplies shall be new and shall conform to the provisions of the 

latest editions of the following standards:  

1. Underwriters Laboratories, Inc. (UL)  

2. National Electrical Manufacturer's Association (NEMA)  

3. Philippine Electrical Code (PEC) 

d. All materials on all systems shall comply with the following specifications unless 

specifically exempted, and all materials that were not specified shall be of the best 

of their respective kind. All electrical equipment, appliances, fixtures, and devices 

shall be the latest of the current year in design, material, and workmanship, and 

shall be the type or model called for in these Specifications. Samples of any material 

shall be submitted for approval as required by the Engineers prior to purchase and 

installation. 

11. Doors and Windows 

a. DOORS: Provide and install all doors with complete locksets, hinges and 

accessories. See Schedule of Doors. 

b. WINDOWS: Provide and install all windows with complete locksets, hinges and 

accessories. See Schedule of Windows. 

12. Demobilization 



a. Demobilize, dismantle, and remove all temporary facilities, including all 

workmen’s houses, construction equipment, tools, personnel, and debris out of the 

project site and premise 

b. Cleaning of the building and site to a spic and span state, ready for use. 

c. Restoration of all possible damaged facilities during the renovation phase. 

13. Post Construction Works Including Testing & Commissioning. 

These include the testing of all electrical, plumbing/sanitary systems, and other systems 

that have been installed to provide the end-users with a high level of assurance that all 

equipment and machinery are installed in a prescribed manner. 

C.   OTHERS  

• The Contractor must have a Project Engineer who will supervise the project onsite. The 

Contractor shall inform SDF-PMO in case of replacement/changes of personnel 

assigned at the project site. The replacement must have relevant qualifications and 

abilities equal to or better than those of the personnel as evidenced by his/her training 

certification to be submitted to SDF-PMO. 

• Demolitions and repairs due to the Contractor’s fault shall be done by the Contractor 

without extra compensation to the Owner.  

• As soon as the project is satisfactorily inspected and it conforms to the plans and 

specifications, the contractor shall submit to the procuring entity a written notice that 

said project is completed and is subject to the latter’s approval.  

• Five copies of As-Built Plan must be submitted not later than 7 days after project 

completion. 

D. SPECIFICATIONS 

All drawings, small scale, and detail drawings are intended to collaborate with the 

specifications and to form part thereof, where figures are given, they are to be followed 

in preference to measurement by scale. Anything shown in the drawings and not 

mentioned in the specifications or vice-versa or anything not expressly outlined in 

either, but which is reasonably implied shall be furnished and installed as thought 

specifically shown in mentioned both. 

 
 
 
 

 
 

 
 



Annex “B” 





































 


